
Page 1 of 2 
 

A  d  d  e  n  d  u  m 
 

Iowa Department of Transportation  Date of Letting: August 19, 2014 

Office of Contracts    Date of Addendum: August 5, 2014 
 

 

B.O. Proposal ID Proposal Work Type  County Project Number Addendum 

006 57-C057-113 RCB CULVERT NEW - 

SINGLE BOX 

LINN STP-E-C057(113)--8V-57 19AUG006.A02 

 

 

Make the following change to the PROPOSAL SCHEDULE OF PRICES: 

 

Delete Proposal Line No. 0090  2402-0425031 GRANULAR BACKFILL; 365.600 TON 

 

Change Proposal Line No. 0130  2415-2200000 PRECAST CONCRETE BOX CULVERT 

STRAIGHT END SECTION, 14’x10’: 

From: 4.000 EACH 

To: 2.000 EACH 

 

Change Proposal Line No. 0220: 

From: 2528-8400049 TEMPORARY BARRIER RAIL, STEEL; 236.000 LF 

To: 2528-8400048 TEMPORARY BARRIER RAIL, CONCRETE; 236.000 LF 

 

Change Proposal Line No. 0260  2529-2242304 CD JOINT ASSEMBLY : 

From: 5.000 EACH 

To: 10.000 EACH 

 

Add Proposal Line No. 0363  2107-3825025 GRANULAR MATERIAL FOR BLANKET AND 

SUBDRAIN; 65.600 CY 

 

Add Proposal Line No. 0364  2529-5070120 PATCHES, FULL-DEPTH FINISH, BY COUNT; 

4.000 EACH 

 

If the above changes are not made, they will be made as shown here. 
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Make the following change to plan sheet C.01, Tabulation 102-6C, Full-Depth Patches: 

  

For entry at Station 399+38.00 Change the ‘CD’ Joints: 

  From: 2 

  To: 3 

  

For entry at Station 399+46.00 Change the ‘CD’ Joints: 

  From: 1 

  To: 3 

 

For entry at Station 399+84.00: 

Change the Count: 

From: 1 

To: 2 

Change the ‘CD’ Joints: 

   From: 2 

   To: 4 

    

    

 


